SUMMARY DEPARTMENT OF TRANSPORTATI ON

STATE OF CALI FORNI A

I N KERN COUNTY | N BAKERSFI ELD FROM
0.2 KM WEST OF MORNI NG DRI VE TO
3.0 KM EAST OF COTTONWOCD CREEK

Bl D OPENI NG DATE
CONTRACT NUMBER
06- KER-178- R7. 5/ 13. 4

W DEN AND RESURFACE ROADWAY

CONTRACT CODE 'D '
70 CONTRACT | TEMS

FEDERAL AlID ACST-P178-(058)E

P- P178- (058) E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 2 ENG NEERS EST 6, 554, 343. 60

PROGRAM ELEMENTS
Bl DDER | D

7,981, 897. 00

9, 603, 316. 00

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 1, 427, 553. 40 PERCENT OVER EST 21.78

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

GRI FFI TH COVPANY 661 831-7331
00000088

P O BOX 70157 FAX 661 831-0113

BAKERSFI ELD CA 93387



06- 422304
06- KER- 178
10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 06/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

AUSTI N ENTERPRI SES
1536 CALLOMAY DRI VE
BAKERSFI ELD CA 93312

ASPHALT CONCRETE DI KE ( PORTI ON)

VARI QUS TRAFFI C CONTROL

J AND M LAND RESTCORATI ON I NC ERCSI ON CONTROL

1640 JAVES ROAD
BAKERSFI ELD CA 93308

MJURELCO ELECTRI C
P O BOX 246
PATTERSON CA 95363

CUR VALLEY FENCE COVPANY
2203 | NYO KERN ROAD
RI DGECREST CA 93355

ELECTRI CAL

VETAL BEAM GUARD RAI LI NG

WORKS STRI PI NG AND MARKI NG SERVI CES | NC STRI PI NG AND MARKI NG

1122 N AZUSA CANYON ROAD
VWEST COVI NA CA 91790



06- 422304 Bl D245
06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 05/ 05 10/ 06/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
GOSHEN CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

MURELCO ELECTRI CAL
PATTERSON CA

CUR VALLEY FENCE
RI DGECREST CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

ASPHALT CONCRETE DI KE

SI GNS AND MARKERS

ERCSI ON CONTROL

ELECTRI CAL

FENCI NG

STRI PI NG AND MARKERS



06- 422304 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

10/ 05/ 05 10/ 06/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 1, 000. 00 1, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 100 2, 000. 00 200, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 60 13.00 780. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 71, 000. 00 71, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 400. 00 3, 400. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 910. 00 6, 910. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 62, 959. 00 62, 959. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 200. 00 25, 200. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 95 20. 00 1, 900. 00
11 150805 REMOVE CULVERT M 780 35. 00 27, 300. 00
12 150820 REMOVE | NLET EA 7 240. 00 1, 680. 00
13 150821 REMOVE HEADWALL EA 18 170. 00 3, 060. 00
14 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 370 40. 00 14, 800. 00
15 (S) 034602 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 200. 00 2, 400. 00
16 152320 RESET ROADSI DE SI GN EA 13 236. 00 3, 068. 00
17 152370 RELOCATE MAI LBOX EA 6 120. 00 720. 00
18 034603 RELOCATE HI STORI CAL MARKER LS LUMP SUM 1, 700. 00 1, 700. 00
19 152430 ADJUST | NLET EA 11 1, 620. 00 17, 820. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3,410 1.40 4,774.00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 45, 600 28. 00 1, 276, 800. 00
23 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
24 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 16 850. 00 13, 600. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 400 2. 00 4, 800. 00
26 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 16 160. 00 2,560. 00
27 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 850. 00 1, 700. 00
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 280 118. 00 33, 040. 00
29 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 5, 400 1. 00 5, 400. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 660 3.00 1, 980. 00
31 260201 CLASS 2 AGGREGATE BASE VB 15, 300 43.00 657, 900. 00
32 390152 ASPHALT CONCRETE TONN 38, 100 65. 00 2, 476, 500. 00
33 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 20, 800 90. 00 1, 872, 000. 00
34 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 4,300 6. 00 25, 800. 00
35 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 82 330. 00 27, 060. 00
36 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 12 1, 145. 00 13, 740. 00
37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 48 960. 00 46, 080. 00



06- 422304 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 05/ 05 10/ 06/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 19 181. 00 3, 439. 00

39 (SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 1, 296 3.00 3, 888. 00

40 566011 ROADSI DE SI GN - ONE POST EA 1 250. 00 250. 00

41 620909 450 MM ALTERNATI VE Pl PE CULVERT M 51 108. 00 5, 508. 00

42 620913 600 MM ALTERNATI VE Pl PE CULVERT M 310 132.00 40, 920. 00

43 620919 750 MM ALTERNATI VE Pl PE CULVERT M 77 165. 00 12, 705. 00

44 650127 450 MM REI NFORCED CONCRETE Pl PE M 270 380. 00 102, 600. 00
(RUBBER GASKET JOI NT)

45 650128 600 MM REI NFORCED CONCRETE PI PE M 120 420. 00 50, 400. 00
(RUBBER GASKET JOI NT)

46 650129 750 MM REI NFORCED CONCRETE Pl PE M 37 500. 00 18, 500. 00
(RUBBER GASKET JOI NT)

47 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 87 165. 00 14, 355. 00
(2.01 MM THI CK)

48 692088 300 MM ENTRANCE TAPER EA 8 600. 00 4, 800. 00

49 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 1 990. 00 990. 00
(3.51 MM THI CK)

50 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 6 220. 00 1, 320. 00

51 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 30 268. 00 8, 040. 00

52 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 13 330. 00 4, 290. 00

53 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 4 575. 00 2, 300. 00

54 721011 ROCK SLOPE PROTECTI ON TONN 73 101. 00 7,373. 00
(BACKI NG NO. 2, METHOD B)

55 729010 ROCK SLOPE PROTECTI ON FABRI C M2 140 2.20 308. 00

56 (S) 750007 FRAVE AND GRATE EA 17 270. 00 4,590. 00

57 820107 DEL| NEATOR ( CLASS 1) EA 30 47.00 1, 410. 00

58 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 13 2,200. 00 28, 600. 00

59 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 300 30. 00 9, 000. 00

60 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 24, 900 . 65 16, 185. 00
( SPRAYABLE)

61 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 200 .85 12, 920. 00

62 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 820 2.50 2, 050. 00

63 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 2.00 320. 00
(BROKEN 3.66 M- 0.92 M

64 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 400 .75 7, 800. 00
(BROKEN 10.98 M- 3.66 M

65 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,530 3.50 8, 855. 00

66 (S) 850122 PAVEMENT MARKER EA 54 50. 00 2, 700. 00

( RETROREFLECTI VE- RECESSED)



06- 422304 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 8, 950. 00 8, 950. 00
68 (S) 861502 MODI FY SI GNAL LS LUWP SUM 25, 000. 00 25, 000. 00
69 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 35, 000. 00 35, 000. 00
70 999990 MOBI LI ZATI ON LS LUWVP SUM 609, 100. 00 609, 100. 00

TOTAL 7,981, 897. 00



06- 422304 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 05/ 05 10/ 06/ 05
| TEM SECOND
Bl D AMOUNT

1 5, 600. 00 5600. 00

2 1, 500. 00 150000. 00

3 1.85 111. 00

4 3, 000. 00 3000. 00

5 45, 000. 00 45000. 00

6 4,300. 00 4300. 00

7 6, 500. 00 6500. 00

8 345, 000. 00 345000. 00

9 39, 000. 00 39000. 00
10 39. 00 3705. 00
11 44. 00 34320. 00
12 850. 00 5950. 00
13 600. 00 10800. 00
14 79. 00 29230. 00
15 1, 100. 00 2200. 00
16 265. 00 3445. 00
17 590. 00 3540. 00
18 2, 300. 00 2300. 00
19 1, 600. 00 17600. 00
20 4.00 13640. 00
21 102, 000. 00 102000. 00
22 55. 00 2508000. 00
23 5, 900. 00 5900. 00
24 740. 00 11840. 00
25 1.00 2400. 00
26 300. 00 4800. 00
27 425. 00 850. 00
28 170. 00 47600. 00
29 . 63 3402. 00
30 4.10 2706. 00
31 49. 50 757350. 00
32 62. 00 2362200. 00
33 110. 00 2288000. 00
34 2.38 10234. 00
35 200. 00 16400. 00
36 2,375.00 28500. 00
37 1, 750. 00 84000. 00
38 79. 00 1501. 00
39 3.00 3888. 00




06- 422304 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 05/ 05 10/ 06/ 05
| TEM SECOND
Bl D AMOUNT

40 280. 00 280. 00
41 525. 00 26775. 00
42 240. 00 74400. 00
43 300. 00 23100. 00
44 300. 00 81000. 00
45 290. 00 34800. 00
46 425. 00 15725. 00
47 275. 00 23925. 00
48 725. 00 5800. 00
49 3, 000. 00 3000. 00
50 565. 00 3390. 00
51 595. 00 17850. 00
52 685. 00 8905. 00
53 800. 00 3200. 00
54 360. 00 26280. 00
55 1.00 140. 00
56 375. 00 6375. 00
57 52.00 1560. 00
58 2,400. 00 31200. 00
59 33. 00 9900. 00
60 .75 18675. 00
61 1.00 15200. 00
62 3.00 2460. 00
63 2.00 320. 00
64 1.00 10400. 00
65 4.00 10120. 00
66 56. 00 3024. 00
67 8, 700. 00 8700. 00
68 23, 000. 00 23000. 00
69 50, 000. 00 50000. 00
70 97, 000. 00 97000. 00

TOT 9, 603, 316. 00



